



*Engineering and Building Services Department*  
*Engineering Division*

P.O. Box 1748 • Gastonia, NC 28053-1748 • Phone: 704.866.6761 • Fax: 704.864.9732  
[www.cityofgastonia.com](http://www.cityofgastonia.com)

November 1, 2016

Pre-Bid Meeting Attendees and Plan holders

**SCHIELE MUSEUM FOUNDATION REPAIR & MODIFICATIONS**  
**Addendum #2**

- **Incomplete Plans:** Some plan holders have incomplete plans due technical difficulties. Attached is a pdf of the current plans. If you have trouble uploading the plans from Quest, please contact Missy Melton ([missym@cityofgastonia.com](mailto:missym@cityofgastonia.com)) or (704)866-6943 for assistance. Plans will not be available on the City's website due to the file size.
- **Bid Date:** Due to the extent of the information that we need to provide based upon the pre-bid meeting held on November 1, 2016, the **Bid Date will be delayed until 3:00pm, December 1, 2016.**
- An additional addendum will be forthcoming with the information requested at the pre bid meeting.

If you have any questions, or require additional information, please do not hesitate to contact me at 704-869-1037 or [caryr@cityofgastonia.com](mailto:caryr@cityofgastonia.com).

**Bidders shall acknowledge receipt of this addendum on the outside of their bid packages.**

Respectfully,

---

Cary Rodriguez, Project Manager

cc: Curtis C. Bost, III, PE; City Engineer / Director Engineering & Building Services  
Gary Saine, PE; Assistant City Engineer  
Margo M. Tauzel, Project Administrator  
Barry Lambert, PE